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Section I. Invitation to Bid 
 

Repair and Improvement of RRCY Main Building 
 

ITB No. DSWD7-PB-2018-39 
 

 

 

1. The Department of Social Welfare & Development – Field Office VII (DSWD-FO) 
through the authorized appropriations for Fiscal Year 2018 General Appropriations Act 

(GAA No.) intends to apply the sum of One Million Four Hundred Ninety Six 

Thousand Pesos (₱1,496,000.00) being the Approved Budget for the Contract (ABC) 

to payments under the contract for the Repair and Improvement of RRCY Main 

Building. Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

2. The DSWD-FO VII now invites bidders/contractors for the above-said Project.  

Completion of the works is required within 60 calendar days from the issuance of 

Notice to Proceed. Bidders should have completed, a single contract similar to the 

Project equivalent to at least 50% of the ABC which is ₱748,000.00 and must be 

supported with the following documents: 

1. Either of Contract, Purchase Order, Notice of Award and/or Notice to Proceed, 

and 
 

2. Either of Project Owner’s Certificate of Final Acceptance issued by the Owner 

other than the Contractor, Constructors Performance Evaluation System (CPES) 

Final Rating, which must be at least satisfactory or Official Receipt/Sales 

Invoice. In case of contracts with the private sector, an equivalent document 

shall be submitted. 

The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II. Instructions to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary pass/fail criterion as specified in the Implementing Rules and Regulations 

(IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government 

Procurement Reform Act”.  

 

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or 

organizations with at least seventy five percent (75%) interest or outstanding capital 

stock belonging to citizens of the Philippines. 

 

4. Interested bidders may obtain further information from BAC Secretariat and inspect the 

Bidding Documents at the address given below during office hours. 
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5. A complete set of Bidding Documents may be purchased by interested Bidders from the 

address below and upon payment of a nonrefundable fee for the Bidding Documents in 

the amount of Five Thousand Pesos (₱5,000.00) starting August 31, 2018. 

  

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the fee for the Bidding Documents not 

later than the submission of their bids. 

 

Site Inspection is a prerequisite for bidders to participate in the bidding. The Project 

Site is located at the RRCY, Candabong, Argao, Cebu. For site visit schedule, please 

call Engr. Emmanuel Edles at telephone no. (032) 412-9908 local 131 or mobile 

phone no. 0919-92598811, the procuring entity’s representative for site inspection 

activity.  

 

6. The Bids and Awards Committee (BAC) will hold a Pre-Bid Conference on 

September 10, 2018 at exactly 3:00 PM in the Conference Room of DSWD FO VII-

RSCC, Camomot-Franza Road, Labangon, Cebu City which shall be open to 

prospective bidders. 

 

7. Bids must be delivered to the BAC Secretariat Office located at the G/F of ACSWD 

III Building, DSWD Field Office VII, M.J. Cuenco cor. Gen. Maxilom Ave., Cebu 

City and must be received on or before September 24, 2018, 2:45 PM.  All bids must 

be accompanied by a bid security in any of the acceptable forms and in the amount 

stated in ITB Clause 18. Late bids shall not be accepted. 

 

Bid opening shall be on September 24, 2018, 3:00 PM in the Conference Room of 

DSWD Field Office VII, M.J Cuenco corner Gen. Maxilom Ave., Cebu City.  Bids 

will be opened in the presence of the bidders’ representatives who choose to attend.  

 

8. The Department of Social Welfare & Development – Field Office VII (DSWD-FO 

VII) reserves the right to accept or reject any bid, to annul the bidding process, and to 

reject all bids at any time prior to contract award, without thereby incurring any 

liability to the affected bidder or bidders.  

 

9. For further information, please refer to: 

MR. ANTONIO R. DOLAOTA, CPA, MPA 

Head, BAC Secretariat 

DSWD – Field Office VII 

M.J. Cuenco corner Gen. Maxilom Avenue, Cebu City 

Tel.  Nos. (032) 2338785 local 140 

Email Add: bacsec.fo7@gmail.com 

Website: www.fo7.dswd.gov.ph 

 

 

       (Sgd.) JOSEPHINE C. BELOTINDOS 

                   Chairperson, Bids & Awards Committee
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in  

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 



 

9 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 
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(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
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may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 



 

19 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 
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the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

Two percent (2%) 
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banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. 1 - TECHNICAL 

COMPONENT” and “COPY NO. 1 – FINANCIAL COMPONENT” and the 

outer envelope as “COPY NO. 1,” respectively.  These envelopes containing 

the original and the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   
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20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 
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Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 
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24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 
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(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 



 

29 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 
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liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 
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writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 
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corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 
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financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
 

ITB Clause  

1.1 The Procuring Entity is Department of Social Welfare and Development, 

Field Office VII (DSWD-FO VI) Cebu City. 

 

The name of the Contract is Repair and Improvement of RRCY Main 

Building. 

 

The identification number of the Contract is ITB No. DSWD7-PB-2018-39. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through the authorized General 

Appropriation Funds for FY 2018 in the amount of One Million Four 

Hundred Ninety Six Thousand Pesos (₱1,496,000.00). 

 

The name of the Project is Repair and Improvement of RRCY Main 

Building. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) The Bidder must have completed, within the period specified in the 

Invitation to Bid and ITB Clause 12.1(a)(ii), a single contract that is similar 

to this Project, equivalent to at least fifty percent (50%) of the ABC 

equivalent to ₱699,000.00.  

For this purpose, similar contracts shall refer to construction of 

infrastructure projects. 

8.1  “Subcontracting is not allowed.” 

8.2  “Not applicable.” 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

September 10, 2018 at exactly 3:00 PM in the Conference Room of DSWD 

FO VII-RSCC located at Camomot-Franza Road, Labangon, Cebu City.  

10.1 

 

The Procuring Entity’s address is: 

Department of Social Welfare and Development, Field Office VII 

Cor. M.J. Cuenco and Gen. Maxilom Ave., Cebu City 

Telefax No. (032) 412-9908 local 127 

Contact person: 

MR. ANTONIO R. DOLAOTA, CPA, MPA 

Head, BAC Secretariat 

DSWD – Field Office VII 
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M.J. Cuenco corner Gen. Maxilom Avenue, Cebu City 

Tel.  Nos. (032)  2338785  local 140 

Email Add: bacsec.fo7@gmail.com 

Website: www.fo7.dswd.gov.ph 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

Project Manager 

Project Engineer (not the same Project Engineer of the ongoing DSWD 

Infrastructure Project within the compound of the project 

site) 

Material Engineer 

Safety Officer 

Foreman (not the same Foreman of the ongoing DSWD Infrastructure 

Project within the compound of the project site)  

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

Drill    1 

Plate Compactor    1 

Bagger Mixer     1     

Concrete Vibrator    1 

Bar Cutter     1 

Welding Machine    1 

13.1  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 The ABC is One Million Four Hundred Ninety Six Thousand Pesos 

(₱1,496,000.00) 

Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 Insert value engineering clause if allowed, otherwise state “No further 

instructions.” 

15.4 No further instruction. 

http://www.fo7.dswd.gov.ph/
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16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until 120 calendar days from bid opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any 

of the following forms and amounts: 

1. The amount of ₱29,920.00 [2% of ABC], if bid security is in cash,     

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. The amount of ₱74,800.00 [5% of ABC] if bid security is in Surety 

Bond; or 

18.2 The bid security shall be valid until 120 calendar days from the date of 

opening of bids. 

20.3 Each Bidder shall submit one (1) original and one (1) copy of the first and 

second components of its bid. Copy 1 should be a replica of the original as 

to appearance and contents. 

21 The address for submission of bids is at: 

BAC Secretariat Office, ACSWD III Building, DSWD-Field Office VII 

M.J. Cuenco corner Gen. Maxilom Avenue, Brgy. Carreta, Cebu City 

The deadline for submission of bids is on September 24, 2018, 2:45 PM. 

24.1 The place of bid opening is at: 

Conference Room of DSWD-Field Office VII 

M.J. Cuenco corner Gen. Maxilom Avenue, Brgy. Carreta, Cebu City 

The date and time of bid opening is on September 24, 2018 at 3:00 PM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 NFCC computation, if applicable, must be least equal to the ABC or 

₱1,496,000.00 Another option is a Credit Line Certificate from a 

commercial bank equivalent to at least 10% of the ABC which is 

₱149,600.00. 

27.4 No further instructions. 

28.2 List of licenses and permits relevant to the Project and the corresponding 

law requiring it or state “None.” 

31.4(f) 

 

List additional contract documents relevant to the Project that may be 

required by existing laws and/or the Procuring Entity, such as construction 

schedule and S-curve, manpower schedule, construction methods, 

equipment utilization schedule, construction safety and health program 

approved by the Department of Labor and Employment, and PERT/CPM or 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 
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6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
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parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 
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8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 
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personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 
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which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 



 

48 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 
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fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 
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46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 
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51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

GCC Clause  

1.17 The Intended Completion Date is within 60 calendar days from the 

Issuance of the Notice to Proceed. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Department of Social Welfare and 

Development, Field Office VII,  Cebu City. 

1.23 The Procuring Entity’s Representative is Engr. Emmanuel M. Edles 

1.24 The Site is located at the Regional Rehabilitation Center for Youth 

(RRCY), Candabong, Argao, Cebu 

1.28 The Start Date is immediately after receipt of Notice to Proceed. 

1.31 The Works consist of [Refer to Section VI. Specifications]. 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor immediately after issuance of Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) Specify additional conditions, if any, that must be met prior to the 

release of the performance security, otherwise, state “No further 

instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 
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and other similar permanent structures: Fifteen (15) years. 

13  “No additional provision.” or, if the Contractor is a joint venture, “All 

partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: The Arbitral Tribunal, Construction Industry Arbitration 

Commission, Department of Trade & Industry, Manila. 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within five (5) days of delivery of the Notice of 

Award. 

31.3 The period between Program of Work updates is thirty (30) calendar 

days. 

The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is equivalent to fifteen percent 

(15%) of the Contract Price 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

51.1 The date by which operating and maintenance manuals are required is 15 

days after turnover of the completed project. 

The date by which “as built” drawings are required is 15 days after 

turnover of the completed project. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

Fifteen Thousand (₱15,000.00) Pesos. 
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Section VI. Specifications 

 
PART II: OTHER GENERAL REQUIREMENTS  

 

 RELATED SECTIONS 

 

All applicable provisions of the different divisions of the Specifications for each work trade 

shall apply for all items cited in this Summary. 

 

 INFERRED ITEMS AND WORK 

 

Materials and workmanship deemed necessary to complete the works but NOT specifically 

mentioned in the Specifications, Working Drawings, or in the other Contract Documents, 

shall be supplied and installed by the Contractor without extra cost to the Owner. Such 

materials shall be of the highest quality available, and installed or applied in a workmanlike 

manner at prescribed or appropriate locations. 

 

 SPECIFICS 

 

Materials specifically mentioned in this Summary shall be installed following efficient and 

sound engineering and construction practice, and especially as per manufacturer's application 

for installation specifications which shall govern all works alluded to in these Specifications. 

 

 ON-SITE ITEMS 

 

 Materials and finishes for on-site improvements and facilities as listed below are part 

of the scope of work and shall be supplied and installed by the Contractor without extra cost 

to the Owner. 

 

Construction of: 

Walks, ramps, steps, posts, perimeter fence and miscellaneous slabs; 

Concrete catch basins, drainage pipes; 

Temporary facilities and below grade structures such as septic vaults, cisterns, manholes, 

open canals, check drains and trenches;       

Exterior utility lines, raceway system, fixtures, breakers, switches, buzzers, controls including 

fittings and accessories as required by the specialty trades under plumbing, mechanical and 

electrical works. 

 

 OFF-SITE ITEMS 

 

Off-site improvements shall generally be under the responsibility of the Owner and not 

included in the Contract, with the exception of the following which shall be part of the 

Contractor's Work: 

 

Construction of drainage lines. This work shall neatly connect to the storm drainage system 

along the road.  
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Permanent connections to the local utility lines for electrical, water, drainage, sewer and 

telephone lines including equipment, facilities, materials, fees, and/or work which utility 

companies or authorities may require of the applicant Owner, such as electrical transformers, 

etc. 

 

WATER & ELECTRICITY CONNECTION 

 

Temporary Water: The Contractor shall supply in sufficient quantity all necessary potable 

and other water for construction purposes for all trades at a point within a reasonable distance 

of the building being constructed. The Contractor shall make arrangements and pay charges 

for water service installation, maintenance, and removal thereof, and pay the costs of water 

for all trades. 

 

B. Temporary Electricity: The Contractor shall make all necessary arrangements for a 

temporary electrical service, pay all expenses in connection with the installation, operation 

and removal thereof, and pay the costs of electricity consumed by all trades. 

 

 OWNER SUPPLIED ITEMS 

 

Owner supplied finishing accessories, furnishing and fixtures such as wall clocks, picture 

frames, fixed furniture etc., shall be installed by the Contractor at no cost to the Owner.  

 

QUALITY CONTROL 

 

The Contractor shall be responsible for the quality control of all materials during the 

handling, blending, and mixing and placement operations. The Contractor shall furnish the 

Engineer a Quality Control Plan detailing   his   production   control   procedures   and   the   

type   and frequency   of sampling   and testing   to insure   that the materials and work 

produces complies with the Specifications.     The Engineer shall be provided free access to 

recent plant production records, and if requested, informational copies of mix design, 

materials certifications and sampling and testing reports. 

 

The Contractor shall perform all sampling, testing and inspection necessary to assure quality 

control of the component materials. 

 

PERMITS AND CLEARANCES 

 

The Contractor shall facilitate the compliance of permits and clearances before and after the 

completion of the project.  

 

PROJECT BILLBOARD/SIGNBOARD 

 

Project Billboards/COA signages shall be installed near the construction site or before the 

entrance gate and must be visible for the visitors. 

 

 

 

 



 

73 

 

OCUPATIONAL SAFETY AND HEALTH 

 

Before the start of work, the contractor shall submit Health and Safety Plan with operational 

detail of his proposals to the engineer for his approval. The contractor must secure 

Construction Safety Certificate from DOLE and must implement safety measures during 

construction stage. The contractor shall provide safety signages within the construction 

vicinity. 

 

TEMPORARY FENCE 

The whole area affected for the project shall be fenced temporarily with necessary gates as 

directed by the Engineer. The site must be closed enough and must not be visible for the 

clients living in the center. 

 

PART A : EARTHWORK 

 

REMOVAL OF STRUCTURES AND OBSTRUCTION 

 

Existing/delapidated structures shall be removed and cleared in preparation for new 

improvement. The Contractor shall make arrangements with the Center Head/owner for the 

items needed and not needed for disposal. The Contractor shall be responsible for the 

disposal of the waste materials from the demolished structure. 

 

STRUCTURE EXCAVATION 

 

All excavation for foundation, catch basins and piping shall be made to grades indicated in 

the drawings; where excavation will rest on fill, excavation shall be carried deeper until the 

desired stratum is reached for safe bearing capacity of the soil. 

 

Where rock occurs and footings and walls are indicated to the rest on the same, the rock shall 

be leveled to a clean and even surface. Whenever water is encountered in the excavation 

process, it shall be removed by pumping, care being taken that the surrounding particles are 

not disturbed or removed. 

 

 EXCAVATION SUPPORT SYSTEM 

 

 Types of shoring and bracing systems include, but are not limited to, the following: 

 

Timber Lagging 

Steel Scaffolds 

 

Provide sufficient shoring and soil retention protection options to prevent displacement and 

damage to existing adjacent structures, and cave-ins. 

 

EMBANKMENT, FILL AND BACKFILL 

 

Coarse-grained fill materials, such as stone fragments, sand and gravel mix, fine sand, silty or 

clayey sand and gravel, shall be laboratory approved from off site source, passing a 75 mm 

(3") sieve.  The fraction passing a 0.425 mm (no. 40) sieve shall have a liquid limit not to 
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exceed 35% and plasticity index not exceeding 12%.  Only coarse-grained fill materials shall 

be used inside buildings and under walkways. 

 

Fine-grained fill material, such as silt, clay, silty clay or clayey silt shall be laboratory 

approved from off site source passing a 0.425 mm (no. 40) sieve and shall have a liquid limit 

not less than 40% and a plasticity index not less than 11%.  Only fine grained fill material 

shall be used outside the limits of the buildings, for landscape purposes. Top soil stripped 

from the construction site may be stock piled and used for landscaping purposes as long as it 

is enriched to sustain landscape planting material.  

 

Granular fill to form a capillary water barrier shall be clean, crushed, non-porous rock; 

crushed or uncrushed gravel uniformly graded and of a size which will pass a 1-inch mesh 

screen and be retained on a No. 4 mesh screen.  

 

Excavated material approved for use as backfill shall be free of stones larger than 2 inches in 

longest dimension, roots and organic materials. 

 

Batter boards: Second class, pest free lumber assembled and rendered secure for proper 

delineation of building lines and grades. 

 

The Contractor  shall compact  the material  placed  in all embankment  layers  and  the 

material  scarified  to  the  designated  depth  below  subgrade  in  cut  sections,  until  a  

uniform density of not less than 95 mass percent of the maximum dry density is attained. 

At least one group of three in-situ density tests shall be carried out for each 500 m of each 

layer of compacted fill. The layer shall be placed not exceeding200 mm in loose 

measurement or based on the result of compacted trials. 

 

GRAVEL FILL 

 

All gavel laying shall be properly laid and properly compacted based on the plan specified. 

 

 

PART B : PLAIN AND REINFORCED CONCRETE WORK 

 

 ITEM 900(1)c1: STRUCTURAL CONCRETE (CLASS A, 28 DAYS) 

 

CEMENT – Use “CLASS A“ PORTLAND CEMENT or approved equivalent. 

 

 CONCRETE AGGREGATES 

Gravel:  Well graded, clean, hard particles of gravel or crushed rock conforming to the  

“STANDARD SPECIFICATIONS FOR CONCRETE AGGREGATES” (ASTM Designated 

C-33 latest revision).  Use 25 mm (1”) maximum for slabs and 19 mm (3/4”) for columns and 

beams and retaining walls. 

 

Sand: ASTM C 35 – 67, clean, washed river sand, strong, free from organic and other 

deleterious materials. Sand from salt water or lahar is not allowed. 
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Maximum size of aggregates shall not be larger than 1/5 of the narrowest dimension between 

sides of the forms, not larger than 3/5 of the maximum clear spacing between reinforcing 

bars, and in no case larger than 33 mm (1-1/3”) in diameter. 

 

 WATER - Use only water that is clean and free from injurious amounts of oils, acids, 

alkali, organic materials or other deleterious substances.  Potable/ fit for human consumption. 

 

CONCRETE MIXES 

Concrete compressive strength (f'c)  requirements: 

I. Specified Compressive Strength 

Class/Type 
28 days 

Item 
psi mPa 

A 3000 28 For footings, columns, beams, lintels 

beam and stiffener columns, slab on 

grade and for all reinforced work not 

otherwise indicated or specified  

B 1,500 10.34 For all concrete without reinforcement 

like lean concrete  

 

Slump requirements: 

Structural Element Slump for vibrated concrete 

 
Minimum         Maximum 

Slab on grade, stair landing and tread  75 mm                125 mm 

Other components  50 mm                 100  mm 

 

CONCRETE ADDITIVES 

 

Use “CLASS A“ in the amounts as recommended by the manufacturer, with the approval of 

the Architect. 

Plasticizer –  Use “CLASS A“ 

Air-entraining admixtures – Use “CLASS A“ or approved equal to improve workability or 

durability of concrete mixes. 

Accelerators – Use “CLASS A“ or approved equal. 

Water Reducing Retarders – Use “CLASS A“ or approved equal. 

Integral Waterproofing Compound – Use “CLASS A“ or approved equal for roof slabs, 

balcony, concrete gutters, cisterns and media aguas. Refer to Manufacturer’s 

manual/instruction for proper application. 

Calcium chloride is not allowed.  Secure approval of the Engineer prior to using of any other 

additive. 

 

NOTE: PLACEMENT DRAWINGS: Shop drawings of each reinforcing steel detail and 

placement drawings shall be submitted for approval in accordance with the requirements of 

the General Conditions. Any material fabricated before final approval of the shop drawings 

will be done at Contractor's risk, but no material shall be placed until shop drawings have 

final approval. Shop drawings shall be in accordance with the "Manual of Standard Practice 

for Detailing Reinforced Concrete Structures" (ACI 315). 
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 REINFORCING STEEL (Deformed, Grade 40) 

 

Steel Bars – Use structural grade ASTM A615 Grade 40 for deformed bars 12mmØ and 

below. For 16mmØ and above, use structural grade ASTM 615 Grade 40.  Deformed bars 

shall be new and free from rust, oil, grease, defects or kinks. Upgrade to next bigger size if 

specified standard sizes are unavailable. 

 

Use Ga.16 Galvanized Iron (G.I.) tie wires at joints or laps of placed reinforcements. 

 

Steel reinforcement shall be stored above the surface of the ground upon platforms, skids, or 

other supports and shall be protected as far as practicable from   mechanical   injury   and   

surface   deterioration   caused   by   exposure   to conditions producing rust. Distance from 

the forms shall be maintained by means of stays, blocks, ties, hangers, or other approved 

supports, so that it does not vary from the position indicated   on the Plans. Reinforcement in 

any member shall be placed and then inspected and approved by the Engineer before the 

placing of concrete begins.   Concrete placed in violation of this provision may be rejected 

and removal may be required.   

 

Splices: Splices shall be staggered as far as possible and with a minimum separation of not 

less than 40 bar diameters. Lapped splices will not be permitted at locations where the 

concrete section is insufficient to provide minimum clear distance of one and one-third the 

maximum size of coarse aggregate between the splice and the nearest adjacent bar. 

 

FORMWORKS AND FALSEWORKS 

 

Use Phenolic forms, plywood, metal or surfaced lumber forms, free from warp and gross 

deformities, sufficiently braced with solid lumber and applied with form release agent as its 

casting surface before each casting, where it will best give the most advantage in the specific 

concrete work involved.  

 

For exposed reinforced concrete such as exposed beams and columns, use Phenolic forms or 

approved equivalent. 

 

Provide 40mm-wide chamfers for all exposed corners of columns. 

 

Do not use Coco lumber for formwork. 

 

Use only good lumber or metal sections for forms. 

 

PART C : FINISHING 

 

ITEM 409(1): WELDED STRUCTURAL STEEL 

 

Welding shall be performed by the metal-arc process, using the electrodes specified with 

either direct or alternating current. Conform all materials and workmanship to the 

requirements of the American Institute of Steel Construction "Specifications for Design, 

Fabrication and Erection of Structural Steel for Buildings" as amended to date or as may be 
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specifically modified by the drawings or by these Specifications. Welding of Structural Steel 

shall be done only when shown on the Plans or authorized in writing by the Engineer. 

 

Surfaces to be welded shall be smooth, uniform and free from fins, tears, and other defects 

which would adversely affect the quality of the weld.  Edges of material shall be trimmed by 

machining, chipping, grinding, or machine gas-cutting to produce a satisfactory welding edge 

wherever such edge is thicker than: 13 mm for sheared edge of material; 16 mm for toes of 

angles or rolled shapes (other than  wide  flange  sections);  25 mm  for universal  mill plate  

or edges  of flange sections. 

 

No  operation  or  actual  welding  or  gas-cutting  shall  be  performed  on  a member while it 

is carrying live load stress or while subject to shock and vibration and from moving loads.   

Welding and gas-cutting shall cease in advance of the application of such loads. 

 

Plates, Sheets, Flange and Connectors: Conform to ASTM Designation A36 with specified 

yield point of 248 Mpa (36,000 psi). From mild steel sheets or plates with standard thickness, 

size, shape and design as indicated in the plans. For miscellaneous stiffener, bearing 

anchorage and connector plates or straps. Upgrade to next higher / bigger size and thickness 

if specified sizes & thicknesses are unavailable. 

 

Steel Pipes: It shall conform to the requirements of ASTM A 53, ASTM A 120. AASHTO M 

222 and ASTM A 618, as shown on the Plans or in the Special Provisions. 

 

Standard solid section: Conform to ASTM 611 with specified yield point of 228 Mpa (33,000 

psi). Mild steel angles, flat bars, square bars, channels, U and other sections. For purlins, 

building eaves framing, grill works, miscellaneous fabricated mounting brackets, straps, 

dowels, frames and connectors. Upgrade to next higher / bigger size and thickness if specified 

sizes & thickness are unavailable. 

 

Bolt Accessories: Bolts, nuts circular washers shall conform to High-Strength Bolts for 

Structural Steel Joints, including Suitable Nuts and Plain Hardened Washer, AASHTO M 164 

(ASTM A 325). 

 

Welding Electrodes: Conform welding electrodes to ASTM Specification A233 and AWS 

Specification A5.1 and A5.5 E60 series for manual shielded metal arc welding and E-70 

series for structural welding. Electrode  holders shall grip the electrode  firmly and with good 

electrical contact. 

 

Metal Hangers - Use “CLASS A“or approved equal.  

 

Brass Iron – 2” Ø pipe for ramps and stairs. 

 

Stainless Steel - 2” Ø pipe for CR grab bars 

Fastenings - Commercial types, except where special types are shown or required. Fastenings 

for all exterior work shall be non-ferrous, unless otherwise shown. Fastening for stainless 

steel and aluminum and other interior work, where exposed shall match the fastened metal.  

 

STORM DRAIN & DOWNSPOUT 
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Downspouts: shall be polyvinyl chloride (PVC) pipe series 1000 II, Use “CLASS A” with the 

same brand/type of materials. 

 

Fittings shall be solvent cement joint conforming to ASTM D2564. Fittings shall be of the 

same brand with the pipes used or connected to. 

 

Storm Drain/Strainer: Use “CLASS A” Brass Dome Strainers. Submit sample for Engineer’s 

approval. 

 

Joint Mortar: Joint mortar shall be composed of one part Portland Cement and two parts fine 

aggregate by volume to which hydrated lime has been added in an amount equal to 10 percent 

of the cement by weight.   All materials for mortar shall meet the requirements of Item 405, 

Structural Concrete. 

 

SEWER LINE WORKS 

 

Trenches for underdrain outlets shall be excavated to the width and depth shown on the Plans 

or as otherwise directed. Pipes shall be laid in the trench with all ends firmly joined by the 

applicable methods and means. After inspection and approval of the pipe installation, the 

trench shall be backfilled in accordance with Item 103, Structure Excavation. 

 

Trenches for blind drains shall be excavated to the width and depth shown on the Plans. The 

trench shall be filled with granular backfill material to the depth required by the Plans. Any 

remaining upper portion of trench shall be filled with either granular or impervious material 

in accordance with Item 103, Structure Excavation 

 

After  the pipe installation  has  been  inspected  and  approved,  granular backfill material 

shall be placed to a height of 300 mm above the top of pipe. Care shall be taken not to 

displace the pipe or the covering at open joints. The remainder of the granular backfill 

material shall then be placed and compacted in 150 mm maximum layers to the required 

height. Any remaining portion of trench above the granular backfill shall be filled with either 

granular or impervious material, as may be specified, and thoroughly compacted. 

 

Clean-out Plugs: Cast brass ferrule with countersunk tap screw cover. For all drain and sewer 

lines requiring clean outs. N-240, ASA or equal. 

 

Sanitary Pipes/Sewer Pipes/Fittings: shall be polyvinyl chloride (PVC) pipe series 1000, Use 

CLASS A with the same brand or approved equal.  Fittings shall be solvent cement joint 

conforming to ASTM D2564. 

 

Vent Pipes: shall be protected against siphonage and back pressure. Air circulation shall be 

assured throughout all parts of the excreta drainage system. 
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PLUMBING WORKS AND FIXTURES 

 

Plumbing fixtures shall be of dense, durable, non absorbent materials and must have smooth, 

impervious surfaces, free from unnecessary concealed fouling surfaces. All porcelain enamel 

surfaces on plumbing fixtures shall be acid resistant. No water supply system or potion 

thereof shall be covered or concealed until it has been first inspected, tested and approved. 

The piping system shall be air tested or water tested. The contractor shall notify the Engineer 

in-charge that said work is ready for inspection.  

 

Cold Water Lines: Shall be Polypropylene Plastherm (PN-20) PPR Pipes and Fittings, Use 

CLASS A or approved equal conforming to ISO 4065 standard dimensions, using 

manufacturer specified method of installation and connection.  

Valves: ASTM B-61 & 62, ASTM A 197, PRICE PFISTER (U.S.), KITZ or CRANE or 

approved equal. For gate valves and check valves, cast brass, sizes as required in the 

drawings. 150 psig working connection 

Hose Bibb: Stainless steel faucet for all toilet cubicles and for garden hoses size 12mm male 

inlet and 12mm hose thread, and Use “CLASS A “with bronze body as indicated in the plans.  

Floor Drains: METMA, M-200-D, MAB or approved equal, 150mm x 150mm (6”x6”). For 

toilets, and where so indicated in drawings. METMA M-249-12 MAB, 100mm x 100mm (4” 

x 4”) and 200mm x 200mm (8”x8”). Floor drains shall connect into a trap so constructed that 

it can be readily cleaned and of a size to serve efficiently the purpose for which it is intended. 

Water Meter- shall be 32mm diameter, Heavy Duty, brand new and free from defects. 

 

 

CEILING, CANOPY AND FACIA BOARD (FIBER CEMENT) 

 

Fiber Cement Board: Use “CLASS A”, Install as per manufacturer’s instructions. 4.5 mm 

thick for all suspended ceilings and 19mm for facia board. See drawing details for Suspended 

Ceiling and facia board. 

Suspended Ceiling System:  Use 25mm x 50mm x 0.6mm thk metal furring, 12mmØ 

suspension rod, suspension clips, eyelets, attached to roof framing. Submit sample and mock-

up before installation. 

Provide edgings, trims and moldings and others as indicated in the drawings. 

Hardware and Fasteners: Use metal nails, screws, bolts, plates, straps, miscellaneous 

fasteners or anchorage concealed or countersunk whenever called for, with size, shape and 

type to ensure a rigid connection for laminated items and at other framing joints. 

  

 WINDOWS 

 

  Jalousie windows shall be tempered glass with durable aluminum frames. 

Refer to schedule of windows. 

 

  Sliding and Awning windows shall be 6mm tempered Bronze Glass on 

aluminum frame. Refer to window schedule. 
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 FRAMES, JAMBS 

 

  Jambs: Use 150mm x 50mm kiln-dried, treated S4S, sound, hard and free from 

lumber. Use one color 

  or shade for assembly framing which are exposed. Provide with wood trim for 

all wooden doors. 

 

Use “Class A”: Sound and thoroughly seasoned, warp free, treated with pressure impregnated 

“CLASS A” preservative or approved equal, smooth and level on one side or wherever in 

contact with paneling for nailers, and all wooden members hidden from viewer. 

 

  Hardware and Fasteners: Use metal nails, screws, bolts, plates, straps, 

miscellaneous fasteners or anchorage concealed or countersunk whenever called for, with 

size, shape and type to ensure a rigid connection for laminated items and at other framing 

joints. 

 

 DOORS 

    

DOOR, Solid Wood, Use “Class A”: Sound and thoroughly seasoned, warp free, treated with 

pressure 

impregnated “CLASS A” preservative or approved equal, smooth and level on one side or 

wherever in 

contact with paneling for nailers, and all wooden members hidden from viewer. 

 

Flush Doors, Refer to Door Schedule. 

  

Viewing Panel: Should be 6mm thick tempered glass. Use Class A and install as per 

manufacturers instruction. 

 

Use “CLASS A” for all door hardware, and closet hardware except where indicated 

otherwise. Provide Master Key for the entire house, for all cylindrical locksets and deadbolt 

locking devices.  

 

PVC Doors, Refer to Door Schedule. 

 

 METAL ROOFING SHEETS, FLASHINGS, GUTTER AND ACCESSORIES 

 

Pre-formed Metal Roofing: Use “CLASS A” Pre-painted G.I. Long Span Hi-Rib, 0.6mm 

thick with complete accessories. Submit sample for Engineer’s approval.   

 

Use “CLASS A” Ridge rolls and vent, flashings, cappings, gutters, trims, and mouldings: 0.6 

mm thick (Preformed).      

 

Strainer: Use “CLASS A” Brass Dome Strainers. Submit sample for Engineer’s approval. 

 

Fasteners and Fixation: Use appropriate connectors as recommended by the manufacturer and 

approved by the Architect. Paint same color as roof, all exposed fixation and fastening 

devices. Apply fasteners in a neat, consistent, even and standard manner. Apply strip of butyl 
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rubber-based caulking compound along all end lap joints and passing over pre-drilled fixation 

holes. For fixation of metal sheet to “C” purlins and when lapped over another metal sheet. 

For fixation of flashing. Use Tekscrews for roof eaves area, where roof frames are exposed. 

Sealants: “CLASS A” Sealants shall be used in areas necessary to render structure watertight, 

sufficient even during strong winds: 

 

TILEWORKS 

 

Use glazed tile for walls and unglazed tile for floors. Refer to schedule of tiles. 

 

Mortar : Use Portland Cement or any approved equivalent. 

Sand: ASTM C 35 – 67, clean, washed river sand, strong, free from organic and other 

deleterious materials. Sand from salt water or lahar is not allowed. 

Water: Fit for drinking, free from injurious amount of oil, acids, alkali, organic materials and 

other deleterious substances. 

Adhesive Mortar: Use “CLASS A” for laying vitrified ceramic tiled. 

Grout: Use “Class A” pre-mixed dry wall filler for floor and wall tile either glazed or semi-

glazed tiles. Masonry concrete grout compressive strength ( fc’ ) = 13.8 Mpa (2000 psi).  

Plaster Bond: Use “Class A” or approved equal. Apply on all wall areas, as required, prior to 

plastering. Suppliers shall furnish product description prior to purchase and delivery. 

 

CEMENT PLASTER FINISH 

 

   PLAIN CEMENT PLASTER FINISH: Consisting of the scratch and 

finish coats. Use “CLASS A” for  

   the base/scratch coat, and “CLASS A” for the finish coat. Refer to 

Manufacturer’s technical data for  

   proper application. Shall apply for all beams and columns if fine finish 

cannot be achieved from off form  

   finish and for all interior and exterior walls, and where plastering is 

essential to complete the work. Use  

   Portland Cement or any approved equivalent. 

 

Sand: ASTM C 35 – 67, clean, washed river sand, strong, free from organic and other 

deleterious materials. Sand from salt water or lahar is not allowed. 

 

Water: Fit for drinking, free from injurious amount of oil, acids, alkali, organic materials and 

other deleterious substances 

 

PAINTINGS (CEMENT, WOOD AND METAL) 

 

All paint and paint materials called for under this section shall be as manufactured by known 

manufacturer or owner approved equivalent and must be LEAD-FREE Paint. Use CLASS A 

only (one brand all throughout). All exposed finish hardware, lighting fixtures and 

accessories, plumbing fixtures and accessories, glasses and the like shall be adequately 

protected that these areas are not stained with paint and other painting materials prior to 

painting works. All other surfaces which would be endangered by stains or paint marks 

should be taped and covered with craft paper or equal. 
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Exterior: Use “CLASS A” paint PLAIN FINISH for all exterior finishes and as shown in the 

drawings and for all exposed and/or visible concrete and masonry surfaces, as well as for 

exterior HARDIFLEX surfaces unless otherwise specified.  

 

Surface Preparation: Concrete and masonry surfaces must be fully cured for at least 14 days. 

 

1st coat: Use Class A Concrete Primer And Sealer (as manufacturer instruction) 

2nd coat: Use Class A  Putty 

3rd and 4th coats: Use Class A Concrete Primer and Sealer  

 

Interior:  USE “CLASS A”SKIM COAT PLAIN FINISH for minor interior walls indicated in 

the drawings and for all interior concrete and masonry surfaces unless otherwise specified. 

 

Surface Preparation: Concrete and masonry surfaces must be fully cured for at least 14 days.  

 

Metal Surfaces: Use “CLASS A” Liquid Tile. For ferrous surfaces such as steel and roof 

framing and other exposed steel surfaces unless otherwise specified. 

 

Surface Preparation: Must be free from rust. 

 

1st coat Use CLASS A Primer Red Oxide  

2nd and 3rd coats: Use CLASS A Aqua Gloss-It  

 

Use only approved brand of epoxy zinc chromate paint and linseed oil for all base coat 

painting for structural steel. For finish painting, use enamel paint or approved equal. 

 

  ITEM 1036(1)a: POLYCARBONATE SHEETS 

 

 Use 5mm thick solid Polycarbonates Sheets for Gate Canopy roofing. Refer to canopy 

schedule.  

 

CONCRETE HOLLOW BLOCKS (CHB) 

 

Exterior Walls - Use 6” thk Load Bearing Concrete Hollow Block Units of standard 

manufacture, machine vibrated with even texture and well defined edges, conforming to 

PNS16 Type 1, Class A, with a minimum compressive strength of 4.82 Mpa (700 psi) for 

exterior walls and all walls with embedded sanitary and drain pipes. 

 

Interior Walls - Use 4” thk Load Bearing Concrete Hollow Block Units of standard 

manufacture, machine vibrated with even texture and well defined edges, conforming to 

PNS16 Type 1, Class A, with a minimum compressive strength of 4.82 Mpa (700 psi) 

 

Steel Bars – Use structural grade ASTM A615 Grade 40 deformed bars 12mmØ and below. 

Deformed bars shall be new and free from rust, oil, grease, defects or kinks. Upgrade to next 

bigger size if specified standard sizes are unavailable. Use Ga.16 Galvanized Iron (G.I.) tie 

wires at joints or laps of placed reinforcements. 

 



 

83 

 

Provide reinforced concrete lintel beams and jambs on all masonry openings. 

 

Cement – Use “CLASS A“ PORTLAND CEMENT or approved equivalent. 

Aggregates 

Aggregates shall be well-graded, clean, hard particles or gravel or crushed rock conforming 

to the STANDARD SPECIFICATION FOR CONCRETE AGGREGATES (ASTM 

Designation C-33: latest revision). 

Sand – ASTM C 35 – 67, clean, washed river sand, strong, free from organic and other 

deleterious materials. Sand from salt water is not allowed. 

Water – Shall be clean and free from injurious amounts of oils, acids, alkali, organic 

materials or other deleterious substances. 

 

 

STRUCTURAL STEEL (TRUSSES, PURLINS), METAL STRUCTURES AND 

ACCESSORIES 

 

Conform all materials and workmanship to the requirements of the American Institute of 

Steel Construction "Specifications for Design, Fabrication and Erection of Structural Steel for 

Buildings" as amended to date or as may be specifically modified by the drawings or by these 

Specifications. 

 

Angle bars, Purlins and Rectangular Tube: Conform to ASTM 611 with specified yield point 

of 228 Mpa (33,000 psi). Mild steel angles, flat bars, square bars, channels, U and other 

sections. For purlins, building eaves framing, grill works, miscellaneous fabricated mounting 

brackets, straps, dowels, frames and connectors. Refer to trusses and purlins schedule for 

thickness, size, shape and design. Refer to Sun-baffle schedule for rectangular tubing. 

Upgrade to next higher / bigger size and thickness if specified sizes & thicknesses are 

unavailable. 

 

Welding Electrodes: Conform welding electrodes to ASTM Specification A233 and AWS 

Specification A5.1 and A5.5 E60 series for manual shielded metal arc welding and E-70 

series for structural welding. 

 

Painting: Use only approved brand of epoxy zinc chromate paint and linseed oil for all base 

coat painting for structural steel. For finish painting, use enamel paint or approved equal. 

 

Metal Hangers - Use “CLASS A“or approved equal.  

 

Brass Iron – 2” Ø pipe for ramps and stairs. 

 

Stainless Steel - 2” Ø pipe for CR grab bars 

 

Stair Nosing – use 2.5” x 2.5” stair nosing and must be welded to the stair dowels before 

concreting 

 

Fastenings - Commercial types, except where special types are shown or required. Fastenings 

for all exterior work shall be non-ferrous, unless otherwise shown. Fastening for stainless 

steel and aluminum and other interior work, where exposed shall match the fastened metal.  
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No operation or actual welding  or  gas-cutting  shall  be  performed  on  a member while it is 

carrying live load stress or while subject to shock and vibration and from moving loads.   

Welding and gas-cutting shall cease in advance of the application of such loads. 

 

  PIPE CULVERTS 

 

Pipes shall be laid in the trench with all ends firmly joined by the applicable methods and 

means.  

 

Trenches for blind drains shall be excavated to the width and depth shown on the Plans. The 

trench shall be filled with granular backfill material to the depth required by the Plans. Any 

remaining upper portion of trench shall be filled with either granular or impervious material 

in accordance with Item 103, Structure Excavation 

 

After  the pipe installation  has  been  inspected  and  approved,  granular backfill material 

shall be placed to a height of 300 mm above the top of pipe. Care shall be taken not to 

displace the pipe or the covering at open joints. The remainder of the granular backfill 

material shall then be placed and compacted in 150 mm maximum layers to the required 

height. Any remaining portion of trench above the granular backfill shall be filled with either 

granular or impervious material, as may be specified, and thoroughly compacted. 

 

Reinforced Concrete Pipe shall be free from defects and must conform to AASHTO M170. 

Pipes used for drainage connecting manholes shall be 610mm inside diameter and 95mm wall 

thickness. Upgrade to next higher / bigger size and thickness if specified sizes & thicknesses 

are unavailable. 

 

Joint Mortar – Joint mortar shall consist of 1 part, by volume of Portland Cement and two (2) 

parts of approved sand with water as necessary to obtain the required consistency. 

 

Portland Cement and sand shall conform to the requirements of Item 903, Structural 

Concrete. Mortar shall be used within 30 minutes after its preparation. 

 

PART D: ELECTRICAL 

 

Wires and Cables: Use “CLASS A” or approved equal. 

 

All wires shall be copper, soft-drawn and annealed, shall be of 99% conductivity, shall be 

smooth and true and of a cylindrical form and shall be within 1% of the actual size called for. 

 

All wires and cables shall comply with the requirements of the Underwriter’s Laboratories, 

the A.S.T.M. and the I.P.C.E.A. EIA/TIA as they apply in the particulars. 

 

Wire and cables for lighting power and auxiliary systems shall be plastic insulated for 600 

volts working pressure, type THHN unless otherwise noted on plans. 

 

For lighting and power system, no wire smaller than 2.0mm dia. shall be used. 
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All wires and cables shall be color-coded and as manufactured by cable manufacturers.  

Colors coding of wires are as follows: 

 

Line A – Blue  Ground – Green 

Line B – Red  

Line C – Yellow Control wires – other color 

 

No conductor shall be less than 3.5 mm2 in size unless otherwise specified. 600-volts wires 

and cables should meet the requirements of NFPA 70 and UL for the type of insulation, 

jacket and conductor specified or indicated in all power and lighting wires shall be 600-volt, 

type THW or THHN.  

 

Conduits: Use “CLASS A”  Schedule 40 PVC for conduits embedded in concrete and inside 

ceiling. Use “CLASS A”  or Rigid Steel Conduit (RSC) for main service entrance exposed to 

weather.  

 

Metallic conduits for interior and exterior systems shall be a standard weight, mild steel, hot-

dip galvanized with an interior coating. Non metallic conduits shall be PVC electrical grade.  

 

No conduits shall be used in any system smaller than 15mm dia. electrical trade size, nor 

shall have more than four 90-degree bends in any one run and when necessary, pull boxes 

shall be provided as directed.  Location and sizes of pull boxes shall be cleared to the 

engineer prior to fabrication and installation. 

 

No wires shall be pulled into any conduit unless the conduit system is complete in all details.  

In the case of concealed work, until all rough plastering or masonry has been completed and 

in the case of exposed work, until the conduit has been completed in every detail. 

 

The ends of all conduits shall be tightly plugged to exclude plaster, dust and moisture while 

the building is in the process of construction. 

 

All conduit and fittings on exposed work shall be secured by means of Kindoff channels and 

clamps.  Conduit lay outing, in all cases shall run perfectly straight and true, satisfactory to 

the architect and to the engineer. 

 

Outlet, Boxes, and Fittings 

 

Convenience Outlets: Use “CLASS A”, white color, 220V, 16 amperes or as required. For 

general building interior use. 

Weatherproofed Outlets: Use “CLASS A”, double device plate with cover receptacle, heavy 

duty as indicated on drawings. 

Boxes: Use “CLASS A”  metal utility boxes, sizes and shapes as required. 

All outlets of whatever kind, for all systems, these shall be provided with suitable fittings, 

which shall be either a box or other devices especially designed to receive the type of fittings 

to be mounted thereon. 

The contractor shall consult with the architect and the engineers as to the nature of the 

various fittings to be used before installing the outlet fittings and shall conform strictly in the 
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use of such fittings, to the nature of the appliance to be mounted on them, so that the work, 

when finished will be a completed design. 

In the case of fixtures, the outlet fittings shall be provided with suitable fixture supports of a 

size and kind required by the fixture to be hung.  Fixture studs in general shall be 9.375mm 

At all outlets on concealed conduit work, provide galvanized deep-type pressed-steel, outlet 

boxes of standard make.  These boxes shall be especially designed for apparatus required and 

in all cases where such boxes are not available on the market; special boxes shall be made by 

the contractor at his own expense.  Outlet boxes shall be deep type gage # 16. 

 

JUNCTION, and PULL BOXES 

 

Junction and pull boxes per code gage steel, shall only be subject to the permission of the 

engineer and be provided as indicated or as required for facilitating the pulling of wires and 

cables.  Pull boxes in finished places shall be located and installed only with the permission 

of and to the satisfaction of the architect and engineer. 

 

Switches, and outlets 

 

Switches Use “CLASS A”, white color, flush type rate 220 volts to 16 amperes. Suited to 

location and intended purpose. Certain combinations shall be furnished with pilot lights as 

required where indicated on the drawings. 

Switches shall be made of quick-connect terminal operated. The type of switch shall be 

tumbler operation. Samples shall be submitted prior to the purchase of wall switches and wall 

plates. 

Receptacle, outlets shall be for flush mounting, duplex rated at 16 ampere, 250 volts, 

grounding type 3-wire, color: white. Samples of outlets and plates shall be submitted prior to 

purchase of devices.   

Circuit Breakers: Use “CLASS A” or equivalent, bolt-on type, pre-painted, surface mounted, 

with latch lock. 

Magnetic Starter: with NEMA-3 casing approved equal, surface mounted with latch lock. 

Metal Enclosures and Cabinets Use “CLASS A”  or approved equal. 

 

panels and cabinets 

 

Panel Boards: All Panel Boards shall comply with NEMA Standards. All Panel Boards shall 

be of dead-front construction, furnished with trims for flush or surface mounting, as required. 

 

Cabinets shall be code gauge steel with gutters at least 150mm  and wider, if necessary. The 

trim for all panels shall be finished in GRAY enamel over a rust inhibitor. Front doors shall 

be provided with concealed hinges. 

 

Lighting panels shall be equipped with two-pole circuit breaker in the branch circuits and 

three-pole in the main unless noted otherwise on the plans. As indicated on plans, the panels 

shall be assembled in two or more sections when over 40 one-pole circuits. Ground bus 

terminals shall be a standard feature to the panel 

 

Panel Boards Buses: Provide Copper bus. Support the bus bars on bases independent of the 

circuit breaker. Main buses and back pans shall be designed so those breakers may change 
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without machining, drilling or tapping. Provide a separate ground bus marked with green 

stripe along its front and bonded the steel cabinet for type of conductor 

 

Circuit Breakers: Circuit breaker shall be ambient compensated thermal magnetic type with 

interrupting capacity as indicated. Breaker terminals shall be UL listed as suited for type of 

conductor provided. Use Square-D or equivalent. 

 

INDIVIDUAL BREAKERS, and SWITCHES 

 

Provide individual circuit breakers, and disconnect switches when indicated on the plans.  

Voltage rating shall be suitable in each case of service application. 

 

Enclosure for indoor application shall be NEMA-1 and for outdoor application shall be 

NEMA-4X unless otherwise indicated in the plans. 

 

All protective devices shall meet NEMA and Underwriter’s Laboratories, Inc. specifications. 

 

Circuit breakers shall consist of a quick-make, quick-break type entirely trip-free operating 

mechanism contacts with arc interrupter and thermal-magnetic trip used for each pole and 

enclosed in a molded phenolic case. The thermal-magnetic trip unit shall provide time delay 

overload protection and instantaneous short circuit protection and shall operate internal 

common-trip bar which will open all poles in case of overload or short circuit current in any 

one-pole. Circuit breaker shall be trip indicating with the tripped position of breaker midway 

between “ON” and “OFF” positions. 

Only one single brand of circuit breakers shall be used on the entire project requirement.  

Acceptable brands are General Electric, Fuji Electric, Square D and Terasaki Electric.  

Submit brochures for approval. 

Minimum interrupting capacities of each circuit breaker are indicated on the load schedule, 

application of circuit breakers shall be approved for the intended load per panel board 

schedule. 

Safety and disconnect switches shall be non-fusible and of sizes indicated on plans and shall 

be normal duty type, except as noted otherwise.  Enclosures shall be NEMA 1 for indoor use 

and NEMA 4X for outdoor use. 

 

DISCONNECTING MEANS 

 

Disconnecting means shall be provided as indicated on the drawings and at each motor and 

appliance location.  The disconnect may be omitted if the same are incorporated in motor 

controls supplied in other divisions.  Unless otherwise noted on drawings, the disconnecting 

device shall be a momentary push button station that can be locked in the open position. This 

push-button shall be furnished, installed and connected by the Electrical Contractor. 

 

Circuit breakers shall be used for current protection purposes and shall be enclosed in suitable 

metal housing of type required by location. 

 

Un-fused safety switches shall be used where disconnecting means only are required and 

where the current supply to the same is protected by a circuit breaker at the panel boards.  

Provide disconnect switch at each motor locations where the same is not within sight of 
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respective control starter, unless indicated otherwise on the drawings. All disconnecting 

switches shall be enclosed and fabricated from Gage # 16 fully protected against corrosion. 

 

LOCATION OF WIRING AND OUTLETS 

 

The contractor shall coordinate his work with all trades involved so that exact locations may 

be obtained for all outlets, apparatus, appliances and equipment.  The circuit numbers 

indicated as numbers 1, 2, 3, may not correspond to actual panel circuit connection numbers 

but must be balanced for better load distribution. 

 

The location of outlets shown on diagrammatic wiring plans shall be considered as 

approximate and it shall be incumbent upon the Contractor, before installation of outlet 

boxes, to study all pertinent drawings and obtain precise information from the architectural 

schedules, scale drawings, large scale and full size details of finished rooms and the approved 

shop drawings of other trades or from the architect.  In centering the outlets, due allowance 

shall be made for window and door trims, variations in thickness of pouring, plastering, etc., 

as erected, regardless of conditions which may be otherwise shown on small scale drawings.  

Outlets incorrectly located shall be properly relocated at the contractor’s expense.  Local 

switches shown near the doors shall be verified with the architect’s drawings before 

installation. 

 

SERVICES 

 

Power supply shall be three - phase 

 

POWER AND LIGHTING DISTRIBUTION 

 

Furnish and install the lighting panels as indicated on plans and panel board’s schedule. From 

the main breaker, install feeders to the various outlying panels, motors or equipment as 

shown on plans.  Feeders shall be inside the ceiling with hangers, channel and clamps 

 

LIGHTING SYSTEMS 

 

The lighting shall be complete in every respect, all as indicated on the plans or specified. All 

wiring’s shall be installed in electrical non-metallic tubing using compression type fittings 

and connectors or as indicated in the plan and in general shall be concealed in the structure. 

Mounting heights of devices shall be as detailed on the plans or as follows: 

  

  Local switches – 1370mm from center of device to finished floor Line 

  Receptacles     – 300mm above floor or 150mm above counter or As  

    shown on architectural details. 

 

GROUNDING WORKS 

 

Ground wires shall be bare copper, stranded, with sized as shown in the drawings and shall be 

of cylindrical form and variation shall be within 1% of the actual size called for. Grounding 

connectors shall be “CADWELD” type exothermic process. Contractor to test the grounding 

system to assure continuity and resistance to ground is not excessive. Submit written results 
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of each test to the Engineer for approval. Ground resistance should be 25 ohms or less and 5 

ohms or less for earth ground resistance. 

 

ELECTRICAL DISTRIBUTION SYSTEM 

 

Fluorescent Lighting Fixtures: UL 1570, except lighting fixtures for damp and wet locations 

shall conform to UL 57. 

 

Fluorescent lighting fixtures shall be T5 with Troffer Diffuser (90-95%) power factor and 

spring-loaded lamp holder.   

 

Fluorescent lamps: Provide the number, type and voltage as indicated on the drawings. All 

fluorescent lamps shall be provided with retainer for safety or using the spring type 

fluorescent holder. 

 

Lighting Fixtures and Accessories: - Refer to plans. 

Lighting Fixtures – Refer to plans  

LOW-VOLTAGE DISTRIBUTION EQUIPMENT 

Door Chimes: provide brands subject to approval by Engineer. 

 

PART E. MECHANICAL 

 

All mechanical works shall be done in accordance with the latest requirements of the 

Philippines National Building Code, PSME Code, Fire Code of the Philippines and other 

regulation of the local municipality. The total scope of work shall include all works described 

in the plans for mechanical works. The works shall be executed in close coordination with 

Engineers/Center Heads. 

 

The Contractor shall submit shop drawings, equipment catalog, samples of all the material to 

be used before execution of the works. 

 

The Contractor or supplier shall install all materials and equipment in accordance with the 

manufacturers recommendation. 

 

All pipe and duct penetration shall be calked with fire sealant. All equipment rest on slab and 

ceiling shall be provided with vibration isolator to prevent vibration and noise transmission. 

The Contractor shall arranged the piping, ducting and equipment to have easy access for 

removing, cleaning and servicing without dismantling the system. 

 

The Contractor shall be responsible for all concrete pad and support of all mechanical 

equipment. Provide and install controls and control wirings for all air-conditioning 

equipment. Provide thermostat to all indoor units. Provide separate condenser drain riser. 

 

 

 EXHAUST FAN 

 

This section includes installation of ceiling mounted exhaust fan, air-conditioning units and 

exhaust air duct with complete accessories. All materials whether specifically mentioned or 
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not in the technical plan, but necessary to complete this item of work shall be furnish and 

installed in the best workmanship practice. All materials used shall be of high standard 

quality. 

 

Exhaust Fan: 

38W capacity 

220V 50Hz power supply 

Atleast 285mm x 245mm 

 

All items shall be installed with vibrator insulator, angle brace, with complete accessories. 

 

 PUMP WITH CONTROL 

 

This section includes installation of pump with complete accessories. All materials whether 

specifically mentioned or not in the technical plan, but necessary to complete this item of 

work shall be furnish and installed in the best workmanship practice. All materials used shall 

be of high standard quality. 

 

Booster Pump: 

2HP, 220V 

TDH – 12m 

Efficiency – 50% 

 

INDUSTRIALIZED KITCHEN AND LAUNDRY EQUIPMENTS AND FIXTURES 

 

The work included under this section comprises the furnishing of all materials, labor and 

equipment to complete all supply and installation of industrialized kitchen and laundry 

equipment and fixtures as shown in the drawing, or as specified herein. All Kitchen furniture 

and equipment shall be stainless steel gauge 304, hairline finish or other Engineer/Center 

Head’s approved materials. Kitchen and Laundry furniture and equipment with their 

specifications are as follows: 

 

 ROAD NETWORK 

 

This section includes clearing and grubbing, removal of existing roadway, 200mm thick 

ground and road embankment, aggregate base coarse and concreting of 195m road network. 

 

PART C: ROAD NETWORK 

 

ITEM 101(1): REMOVAL OF STRUCTURES AND OBSTRUCTION 

 

Existing concrete roadway shall be removed and cleared in preparation for new construction. 

The Contractor shall be responsible for the disposal of the waste materials from the 

demolished structure. 

 

ITEM 104(2)d EMBANKMENT FROM BORROW, GRANULAR COARSE MATERIALS 

AND AGGREGATE BASE COARSE 
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Embankment for roadway and ground shall be 200mm thick of coarse-grained fill materials, 

such as stone fragments, sand and gravel mix, fine sand, silty or clayey sand and gravel and 

shall be laboratory approved from off site source, passing a 75 mm (3") sieve.  The fraction 

passing a 0.425 mm (no. 40) sieve shall have a liquid limit not to exceed 35% and plasticity 

index not exceeding 12%.  Only coarse-grained fill materials shall be used inside buildings 

and under walkways. 

 

Granular fill to form a capillary water barrier shall be clean, crushed, non-porous rock; 

crushed or uncrushed gravel uniformly graded and of a size which will pass a 1-inch mesh 

screen and be retained on a No. 4 mesh screen.  

 

Excavated material approved for use as backfill shall be free of stones larger than 2 inches in 

longest dimension, roots and organic materials. 

Aggregate base coarse shall be 50mm thick, properly laid and compacted. Road shoulder hall 

be 600mm wide by 150mm thick, properly compacted. 

 

The Contractor shall compact  the material  placed  in all embankment  layers  and  the 

material  scarified  to  the  designated  depth  below  subgrade  in  cut  sections,  until  a  

uniform density of not less than 95 mass percent of the maximum dry density is attained. 

 

ITEM E: SURFACE COARSES 

 

 Existing concrete roadway shall be removed and cleared in preparation for new 

construction.  

 

ITEM 311(2)b1 PORTLAND CEMENT CONCRETE PAVEMENT 

 

 This section includes the concreting of (+/-) 53m x 6m x 20” thick road network. 

Refer to road schedule of drawings. 
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Section VII. Drawings 
 

Note: Drawings and Plants will be issued separately to 

participating bidders. 
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Section VIII. Bill of Quantities 
 

ITB No. : DSWD7-PB-2018-39 

Project Name : Repair and Improvement of RRCY Main Building 

Location : RRCY, Candabong, Argao, Cebu 

 

Pay Item 

No. 
Description Qty. Unit 

Unit 

Price 

(Pesos) 

Amount 

I General Requirements        

a Project Billboard 1.00 L.S.     

b Occupational Safety and Health 2.00 mos.     

c Mobilization and Demobilization 1.00 L.S.     

d Temporary Fence 1.00 L.S.     

II 
Repair and Improvement of RRCY Admin 

Building 
             -    

a 
Removal of Affected Structure and 

Obstructions 
239.76 sq.m.     

b Formworks, Scaffoldings & Falseworks  242.28 sq.m     

c 

Ceiling Works on Metal Frames at Receiving 

area, dining area, hallways, records room, 

clinic area & admin's toilet 

219.16 sq.m     

d 

Painting Works at Receiving area, dining area, 

hallways, records room, & clinic area & 

admin's toilet 

2,971.78 sq.m     

e 

Electrical Works at Receiving area, dining 

area, hallways, records room, clinic area & 

admin office's toilet room 

1.00 lot     

f 
Installation of Hallow Core Doors at records 

room 
1.68 sq.m     

g 

Installation of Wooden Framed Glass Doors 

@ Admin Office Entry, Receiving Room, 

Dining Room and Clinic 

7.74 sq.m     

h 
Installation of Glass Doors @ Main Entry 

Door 
1.94 sq.m     

i 
Installation of Exhaust Fan @ admin office's 

toilet room       
1.00 set     

j Tilings works @ Admin Office's Toilet Room       20.60 sqm     

k Installation of Fire Exit Stair 1.00 lot     

III 
Repair and Improvement of RRCY Septic 

Vault 
     

a Structure Excavation 10.00 cu.m.     

b Gravel Fill 1.00 cu.m.     

c Structural Concrete 2.00 cu.m.     

d Reinforcing Steel 1,327.00 kg.     

e Plumbing Works 1.00 L.S.     

f CHB Piling 22.00 sq.m.     

 

 

 



 

94 

ITB No. : DSWD7-PB-2018-39 

Project Name : Repair and Improvement of RRCY Main Building 

Location : RRCY, Candabong, Argao, Cebu 

 

SUMMARY 

ITEM NO. DESCRIPTION AMOUNT 

PART I General Requirements  

PART II Repair and Improvement of RRCY Admin 

Building 
 

PART III Repair and Improvement of RRCY Septic Vault  

TOTAL BID AMOUNT ₱ 

   

TOTAL BID AMOUNT (In Words) :  

 

 

 

Note: The above quoted prices are inclusive of indirect costs, such as taxes, contractor’s 

profit and miscellaneous expenses, i.e. processing fees for building/fencing permits and 

occupancy permits. 

READ AND ACCEPTED AND GOOD FOR AGREEMENT 

Date :  

Signature :  

In the capacity as :  

Duly authorized for Bids and in Behalf of  :  
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Section IX. Bidding Forms 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

99 

Bid Form 

 

Date:  _______________________  

IB1 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract Improvement of Existing RRCY Kitchen; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the Improvement of Existing RRCY Kitchen of 

the Department of Social Welfare and Development – Field Office VII. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Bid-Securing Declaration 
 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  



 

102 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 

 

 

 

 

 

 

 

 

 



 

103 

Form of Bid Security (Bank Guarantee) 
 

WHEREAS, [insert name of Bidder] (hereinafter called the “Bidder”) has submitted 

his bid dated [insert date] for the [insert name of contract] (hereinafter called the “Bid”). 

KNOW ALL MEN by these presents that We [insert name of Bank] of [insert name 

of Country] having our registered office at [insert address] (hereinafter called the “Bank” are 

bound unto [insert name of PROCURING ENTITY] (hereinafter called the “Entity”) in the 

sum of [insert amount]2 for which payment well and truly to be made to the said Entity the 

Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____ day of _________ 

20___. 

THE CONDITIONS of this obligation are: 

1. If the Bidder: 

(a) withdraws his Bid during the period of bid validity specified in the Form of 

Bid; or 

(b) does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 

2. If the Bidder having been notified of the acceptance of his bid by the Employer 

during the period of bid validity: 

(a) fails or refuses to execute the Contract Form in accordance with the 

Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders. 

We undertake to pay to the Entity up to the above amount upon receipt of his first 

written demand, without the Entity having to substantiate his demand, provided that in his 

demand the Entity will note that the amount claimed by him is due to him owing to the 

occurrence of one or both of the two (2) conditions, specifying the occurred condition or 

conditions. 

The Guarantee will remain in force up to and including the date [insert days] days 

after the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Entity, notice of which extension(s) to the Bank is 

hereby waived.  Any demand in respect of this Guarantee should reach the Bank not later 

than the above date. 

DATE _______________ SIGNATURE OF THE BANK ______________________  

WITNESS  ___________________________  SEAL  _________________________  

 

 

_____________________________________  

(Signature, Name and Address) 
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Form of Performance Security (Bank Guarantee) 
 

 

To : [Name of PROCURING ENTITY] 

[Address of PROCURING ENTITY] 

 

WHEREAS, [insert name and address of Supplier] (hereinafter called the “Supplier”) 

has undertaken, in pursuance of Contract No. [insert number] dated [insert date] to execute 

[insert name of contract and brief description] (hereinafter called the “Contract”); 

AND WHEREAS, it has been stipulated by you in the said Contract that the Supplier 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 

as security for compliance with his obligations in accordance with the Contract; 

AND WHEREAS, we have agreed to give the Supplier such a Bank Guarantee; 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Supplier, up to a total of [insert amount of guarantee] proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

[insert amount of guarantee] as aforesaid without your needing to prove or to show grounds 

or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Supplier 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract to be performed thereunder or of any of the Contract documents which may be 

made between you and the Supplier shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until the date of your issuance of the Notice of Final 

Acceptance.  

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________________  

NAME OF BANK ______________________________________________________  

ADDRESS ____________________________________________________________  

______________________________________________________________________  

DATE _________________________________________________________________
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Net Financial Contracting Capacity (NFCC) Form 

 
a. Summary of the Bidder-Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on 

the basis of the attached audited financial statements, stamped “RECEIVED” by the 

Bureau of Internal Revenue (BIR) or its duly accredited and authorized institutions, for 

the preceding calendar/tax year which should not be earlier than two (2) years from the 

date of bid submission. 

 

  Year 20__ 

1. Total Assets  

2. Current Assets  

3. Total Liabilities  

4. Current Liabilities  

5. Net Worth (1-3)  

6. Net Working Capital (2-4)  

 

b. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 

follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, 

including awarded contracts yet to be started, coinciding with the contract to be bid. 

 

The values of the domestic bidder’s current assets and current liabilities shall be based 

on the latest Audited Financial Statements (AFS) submitted to the BIR.  

 

 

NFCC = ₱___________________________________________________________ 

 

 

 

Submitted by: 

 

 

_______________________________________________ 

Signature over Printed Name of Authorized Representative 

 

 

_______________________________________________ 

Business Name of Bidder 

 

Date: ___________________ 

 

 

------------------------------------------------------------------------------------ 
If the prospective bidder opts to submit a committed Line of Credit, it must be at least equal 

to ten percent (10%) of the ABC to be bid. If issued by a foreign universal or commercial 

bank, it shall be confirmed or authenticated by a local universal or commercial bank. 
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Credit Line Form 
 

   Date: _____________ 

 
MA. EVELYN B. MACAPOBRE, CESO III 

Director IV 

DSWD – Field Office VII, Cebu City 

 

CONTRACT/PROJECT : ____________________________________________ 

COMPANY/FIRM  : ____________________________________________ 

ADDRESS   : ____________________________________________ 

 

BANK/FINANCING INST. : ____________________________________________ 

ADDRESS   : ____________________________________________ 

AMOUNT   : ____________________________________________ 

 

 This is to certify that the above Bank/Financing Institution with business address indicated 

above, commits to provide the (Supplier/Distributor/Manufacturer/Contractor), if awarded the above-

mentioned Contract, a credit line in the amount specified above which shall be exclusively used to 

finance the performance of the above-mentioned contract subject to our terms, conditions and 

requirements. 

 

 The credit line shall be available within fifteen (15) calendar days after receipt by the 

(Supplier/Supplier/Distributor/Manufacturer/Contractor) of the Notice of Award and such line of 

credit shall be maintained for one hundred twenty (120) calendar days from the date of opening of 

bids. 

 

 This Certification is being issued in favor of said (Supplier/Supplier/Distributor/ 

Manufacturer/Contractor) in connection with the bidding requirement of the Department of Social 

Welfare and Development – Field Office VII for the above-mentioned Contract. We are aware that 

any false statements issued by us make us liable for perjury. 

 

Name and Signature of Authorized Financing Institution Officer: 

 

____________________________ 

          Official Designation 

 

Name & Signature of (Supplier/Distributor/Manufacturer/Contractor’s) 

Authorized Representative: __________________________________ 

                                                             Official Designation 

 

Note: The Amount committed should be machine validated 

 

SUBSCRIBED AND SWORN TO BEFORE ME, this ______ day of __________, 2017 in the City 

of _______________. Affiant exhibiting to me his/her Valid Identification ________, Number 

_____________. 

 

         NOTARY PUBLIC 

 

Doc. No.: 

Page No.: 

Book No.: 

Series of 2018 
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List of all Ongoing Government & Private Contracts including 

Contracts awarded but not yet started 
 

Business Name : ______________________________________ 

 

Business Address : ______________________________________ 

 

Name of 

Contract/Project 

Cost 

a. Owner’s 

Name 

b. Address 

c. Tel. Nos. 

Nature of 

Work 

Bidder’s Role 
a. Date 

Awarded 

b. Date 

Started 

c. Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works/ 

Undelivered 

Portion 
Description % Planned Actual 

Government         

         

         

         

Private         

         

         

         

 

 

 

Submitted by : _________________________________ 

            (Printed Name & Signature) 

 

Designation : _________________________________ 

 

Date  : _________________________________ 

 

 

Instructions: 

 

4. State all ongoing contracts including those awarded but not yet started. 

5. If there is no ongoing contract including contract awarded but not yet started; state none 

or equivalent term. 

6. The total amount of the ongoing and awarded but not yet started contracts should be 

consistent with those used in the Net Financial Contracting Capacity (NFCC). 

 

 

 

 

 

 

 



 

110 

Statement of Single Largest Completed Contract which is similar in nature 
(Indicate Only One) 

 

 

 

Business Name : ______________________________________ 

 

Business Address : ______________________________________ 

 

 

Name of 

Contract 

a. Owner’s 

Name 

b. Address 

c. Tel. Nos. 

Nature of 

Work 

Bidder’s Role 
a. Amount at Award 

b. Amount at Completion 

c. Duration 

a. Date Awarded 

b. Contract Effectivity 

c. Date Completed 
Description % 

       

 

NOTE: This statement shall be supported with: 

 

1. Either of Contract, Purchase Order, Notice of Award and/or Notice to Proceed, 

and 

 

2. Either of Project Owner’s Certificate of Final Acceptance issued by the Owner 

other than the Contractor, Constructors Performance Evaluation System (CPES) 

Final Rating, which must be at least satisfactory or Official Receipt/Sales 

Invoice. In case of contracts with the private sector, an equivalent document 

shall be submitted. 

 

Submitted by : _________________________________ 

            (Printed Name & Signature) 

 

Designation : _________________________________ 

 

Date  : _________________________________ 
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LIST/SUMMARY OF DOCUMENTS REQUIRED 

I. Contents of the First Envelope: Eligibility and Technical Components  

(a) Eligibility Documents – 

Class "A" Documents: 

(i) A valid PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR; 

(ii) A valid Registration certificate from the Securities and Exchange 

Commission (SEC), Department of Trade and Industry (DTI) for sole 

proprietorship, or Cooperative Development Authority (CDA) for 

cooperatives, or any proof of such registration as stated in the BDS; 

(iii) A valid Mayor’s permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located; 

(iv) A valid Tax clearance per Executive Order 398, Series of 2005, as finally 

reviewed and approved by the BIR;  

(v) List of all Ongoing Government & Private Contracts including Contracts 

awarded but not yet started 

(vi) Statement of Single Largest Completed Contract which is similar in 

nature 

Item (iv) and (v) statement shall include, for each contract, the following: 

(vi.1) name of the contract; 

(vi.2) date of the contract; 

(vi.3) contract duration; 

(vi.4) owner’s name and address; 

(vi.5) nature of work; 

(vi.6) contractor’s role (whether sole contractor, subcontractor, or 

partner in a JV) and percentage of participation; 

(vi.7) total contract value at award; 

(vi.8) date of completion or estimated completion time; 

(vi.9) total contract value at completion, if applicable; 

(vi.10) percentages of planned and actual accomplishments, if applicable;  

(vi.11) value of outstanding works, if applicable; 
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(vi.12) the statement shall be supported by Contract,  Purchase Order, 

Notice of Award and/or Notice to Proceed; and 

(vi.13) the statement shall be supported by Project Owner’s Certificate of 

Final Acceptance issued by the Owner other than the Contractor / 

Constructors Performance Evaluation System (CPES) Final 

Rating, which must be at least satisfactory, Official Receipt/Sales 

Invoice. In case of contracts with the private sector, an equivalent 

document shall be submitted; 

(vii) Unless otherwise provided in the BDS, valid Philippine Contractors 

Accreditation Board (PCAB) license and registration for the type and 

cost of the contract for this Project; 

(viii) Audited financial statements, showing, among others, the prospective 

total and current assets and liabilities, stamped “received” by the BIR 

or its duly accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years from the 

date of bid submission; 

(ix) NFCC computation in accordance with ITB Clause 5.5 or CLC and 

Class "B" Document: 

(x) If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA 

in the instance that the bid is successful shall be included in the bid. 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts to 

submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a 

foreign bank, it shall be accompanied by a confirmation from a 

Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from an 

authorized Insurance Commission that a surety or insurance company 

is authorized to issue such instrument;  

(i.3) Bid Securing Declaration using the prescribe format. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned 

to the contract to be bid, with their complete qualification and 

experience data; and 



 

113 

(ii.3) List of contractor’s equipment units, which are owned, leased, 

and/or under purchase agreements, supported by certification of 

availability of equipment from the equipment lessor/vendor for 

the duration of the project; and 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding Forms. 

(c) Additional Requirement:  Certificate of Site Inspection 

II. Contents of the Second Envelope: Financial Component 

The financial component of the bid shall contain the following: 

1. Financial Bid Form in accordance with the form prescribed in Section IX. 

Bidding Forms; and 

2. Bill of Quantities and Summary with Detailed Estimates 

3. Cash Flow 

 

The Bidder who will be declared as having submitted the Lowest Calculated Bid (LCB) is 

required to submit within three (3) calendar days the following documents per ITB Clause 28.2: 

 Latest income and business tax returns in the form specified in the BDS; and 

 Other appropriate licenses and permits required by law and stated in the BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under this Clause or a 

finding against the veracity of such shall be ground for forfeiture of the bid security and 

disqualification of the Bidder for award. 


