

Supplemental/Bid Bulletin

Addendum No. 1
June 20, 2022

Project Identification No: ITB No. DSWD7-PB-2022-45


**Project Title: REBIDDING OF SUPPLY AND DELIVERY OF ONE (1)
UNIT CROSSOVER UTILITY VEHICLE (CUV) FOR
DSWD FIELD OFFICE VII**

Issued pursuant to Section 22.5 of the IRR of Republic Act 9184 to clarify and/or amend certain provision on the Bidding Documents issued for this project, considering the issues raised and clarifications made by prospective bidders during the Prebid Conference held on **June 16, 2022**, and shall form an integral part thereof, viz:

| Subject | Amendment/Agreement/Clarification |
|---|--|
| Section VI. Schedule of Requirements | ✚ The Representative from TOYOTA – Mandaue and the BAC II Members have come to an agreement to extend the delivery within 45 days after receipt of Notice to Proceed due to the length of time for the documentation to be processed both from the dealer and LTO. |

Attached herewith is the revised **Section VI. Schedule of Requirements**.

For guidance and information of all concerned.


AILEEN G. CUEVAS
Presider / Chairperson, Bids and Awards Committee II

Revised Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

| Item No. | Item Description | Unit | Qty. | Delivery Schedule |
|-----------------|---------------------------------|-------------|-------------|--|
| 1 | Crossover Utility Vehicle (CUV) | Unit | 1 | Delivery is within 45 days after receipt of Notice to Proceed |

I hereby certify to comply and deliver the goods within the above-stated period.

Name of Company/Bidder

Bidder's Signature over Printed Name

Date: _____