

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT

NOTICE TO PROCEED

September 10, 2021

MR. BRAULIO L. PANGAN
Project Manager / Proprietor
BL Pangan Construction
5-C Maria Cristina St., Capitol Site
Cebu City

Dear Mr. Pangan:

The attached Contract Agreement having been approved, notice is hereby given to BL Pangan Construction to proceed with the implementation of the project, Rebidding of Repair and Improvement of Regional Haven for Women Storage Room, Water System, Prayer Room and other Facilities with ITB No. DSWD7-PB-2021-50 awarded to your firm with a Contract Price of Two Million Three Hundred Six Thousand Seventy-Eight Pesos (₱2,306,078.00), effective upon receipt of this notice.

You are responsible, therefore, to execute the works in accordance with the terms and conditions of the Contract Agreement, including the Conditions of Contract, Specifications, Drawings and Bill of Quantities.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the DSWD-Field Office VII.

Very truly yours,

REBECCA P. GEAMALA, DMPA

Regional Director

I acknowledge receipt of this Notice on

20 SEPTEMBER 2021

BRAULIO L. PANGAN

Project Manager / Proprietor